
 

ADDENDUM #7 TO ITB 26-07 

Construction of Emergency Management Services-Quincy Facility 

ISSUED: April 14th, 2026 

This addendum is being issued to post the following:   
There is an error in 3.4 PROJECT MILESTONES AND TARGET DATE.  Please see the 

following correction: Substantial Completion should be 290 days from issuance of the 
NTP. 

 

3.3 PROJECT MILESTONES AND TARGET DATE: 
 

A. Contract Execution 2026 May 
B. Pre-Construction Meeting 2026 May 
C. Issuance of Notice to Proceed 2026 May 
D. Pre-construction Activities 2026 June 
E. Substantial Completion 290 90 days from issuance of 

NTP*  
F. Final Completion and Acceptance  30 days from 

Substantial Completion* Of the Works 
 

*Consecutive calendar days. 

**The milestones and/or target dates are subject to change based on 
the actual date of the contract execution, the issuance of the Notice 
to Proceed (NTP), or other unknown factors. 

 
 
 

__Roosevelt Morris e/s 
Roosevelt Morris 
Acting Assistant County Administrator and Purchasing Director 
 
 
 
 
 

 


